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Date: April 28, 2016

To: Laurie Johnson, SBD Section Chief
Internal Services Department . )
1 o b nistratio ST
From: Katherine Naranjo, Manager, PROS Contracts Administrationi™*
Parks, Recreation and Open Spaces Department

Subject: Crandon Park Beachside Restroom Replacement - Project No. 422801-05-014

We respectfully request that you review the attached recommendation for SBE Construction goals.

The project base bid consists of New construction of the Beachside South Restroom No. 1 and
Beachside North Restroom No.2, including all supporting utilities and constructions, as follows:
Connections to existing water supply and sanitary system. New electrical undeérground connections to
new FPL electrical pole and transformer. New roof, roof frusses and roof deck along with associated
anchoring, flashing and accessories. New concrete tie bearns along with required columns, tie columns,
wails, raised concrete floor slabs, pite foundations, stairs and ramp. New doors, windows and [ouvers.
New mechanical, electrical and plumbing fixtures and systems. New interior and exterior finishes
throughout. New exterior ADA showers with concrete floor area. New accessible walkways from
existing parking area’'s main walkway to the Restrooms.

Estimated Cost: $1,506,502.18

The Parks, Recreation and Open Spaces Department (PROS) is reguesting that the General
Contractor be in business at least five years, having completed at least two projects similar in size and
scope to the subject project.

Due to the specialized nature of the work involved, PROS respectiully requests that SBD consider a
20.70% SBE Construction Goal for masonry, plumbing, heating, A/C, electrical, thermal and moisture
protection, doors and windows, and site preparation. PRQOS believes these sub-trades can be
performed by SBE Construction single trade firms without the required experience. The rest of the
work will require the experience detailed above.

Thank you in advance for your cooperation.

Attachments: Exhibit "A” Construction Breakdown
Exhibit "B" General Conditions / Site Work Breakdown




GENERAL REQUIREMENTS
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CONCRETE
MASONRY
METAL
WOOD AND PLASTIC
THERMAL AND MQISTURE PROTECTION
DOORS AND WINDCWS
FINISHES
SPECIALTIES
EQUIPMENT
FURNISHINGS
SPECIAL CONSTRUCTION
CONVEYING SYSTEMS (NOT USEDR)
PLUMBING, HEATING, A/C
ELECTRICAL
Free Text
Free Text
Free Text
DIVISION SUBTOTAL
OVERHEAD AND PROFIT {15%)
BASE ESTIMATE (B.E.)
(10% }CONTINGENCY ALLOWANCE (10*B.E.)
PERMIT ALLOWANCE
ART IN PUBLIC PLACES ALLOWANCE (.015*B.E.)

SPECIAL DEDICATED ALLOWANCE (Site conditions)

TOTAL DEDICATED ALLOWANGCE (PERMIT + AIFP }

TOTAL ESTIMATED CONSTRUCTION COST

$209,338.29
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$50,000.00

$104,135,85
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$1,506,502.18




Crandon Park Beach-side Restroom no. 1 & 2 Replacement
422801-05-014

PRELIMINARY BREAKDOWN
EXHIBIT “B”
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General Requirements

Performance Bond

Insurances

Mobilization & Demobilization
Supervision

Interim & Final Cleanup
Submittals

Temp. Fence

Punch list completion
As-builts

Temp. Utilities

Total
Site Work
Clearing and Grubbing
Excavating, Backfilling & Compaction

Sod Installation
Security chain link fence and gates

Total

.$209,338.29

$5,012.50
$13,233.00
$17,042.50
$23,558.75




